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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2
     STATE/FEDERAL AID NO: ESTP-N024(14)    CONTRACT TIME :  125  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-N024(14)
     PAVEMENT & REHABILITATION, NORTH XI, 2010

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/25/11 to vendor HARMONY CONSTRUCTION INC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     2,145,584.00    109.5747% 100.0000%
   1    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     1,958,102.00    100.0000%  91.2620%
   2    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $     2,048,937.00    104.6389%  95.4955%
   3    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     2,050,568.00    104.7222%  95.5716%
   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     2,078,300.75    106.1385%  96.8641%
                       DIAMOND MATERIALS LLC                                                               IRREGULAR
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                  40.000  CY   |      30.00000        1200.00|      37.50000        1500.00|      45.50000        1820.00
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 302005                 310.000  TON  |      40.00000       12400.00|      25.00000        7750.00|      27.00000        8370.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 401696                 440.000  TON  |      25.00000       11000.00|      20.00000        8800.00|      12.00000        5280.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0040 401823                 570.000  TON  |      60.00000       34200.00|      57.75000       32917.50|      74.75000       42607.50
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0050 401833                9180.000  TON  |      67.00000      615060.00|      69.50000      638010.00|      80.50000      738990.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0060 402000                 100.000  TON  |     100.00000       10000.00|      95.00000        9500.00|      83.00000        8300.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0070 406001               10400.000  SYIN |       1.50000       15600.00|       1.31000       13624.00|       1.00000       10400.00

  HOT-MIX PATCHING                        |                             |                             |
0080 701010                1290.000  LF   |      30.00000       38700.00|      24.00000       30960.00|      26.00000       33540.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 701012                  80.000  LF   |      30.00000        2400.00|      22.75000        1820.00|      43.00000        3440.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |
0100 701021                  60.000  LF   |      30.00000        1800.00|      17.25000        1035.00|      43.00000        2580.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, TYPE 2                      |                             |                             |
0110 701022                  30.000  LF   |      30.00000         900.00|      30.00000         900.00|      45.00000        1350.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, TYPE 3                      |                             |                             |

0120 701505                  11.000  EACH |      60.00000         660.00|     150.00000        1650.00|      60.00000         660.00
  P.C.C. PARKING BUMPER                   |                             |                             |
0130 705001                6100.000  SF   |       7.00000       42700.00|       5.50000       33550.00|       5.00000       30500.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0140 705002                2260.000  SF   |       9.00000       20340.00|       6.50000       14690.00|       5.50000       12430.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0150 705007                1060.000  SF   |      35.00000       37100.00|      34.50000       36570.00|      25.00000       26500.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0160 705008                4730.000  SF   |      15.00000       70950.00|      10.25000       48482.50|      12.50000       59125.00
  CURB RAMP, TYPE 1                       |                             |                             |
0170 705009                4600.000  SF   |      15.00000       69000.00|      10.25000       47150.00|      12.50000       57500.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0180 705010                 670.000  SF   |      15.00000       10050.00|      11.85000        7939.50|      13.50000        9045.00
  CURB RAMP, TYPE 5                       |                             |                             |
0190 708500                  13.000  EACH |     250.00000        3250.00|     205.00000        2665.00|     150.00000        1950.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0200 708504                  13.000  EACH |     250.00000        3250.00|     205.00000        2665.00|     170.00000        2210.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0210 710001                  59.000  EACH |    1000.00000       59000.00|     864.00000       50976.00|     660.00000       38940.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0220 710002                  89.000  EACH |     800.00000       71200.00|     535.00000       47615.00|     425.00000       37825.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0230 727502                   3.000  EACH |     400.00000        1200.00|     430.00000        1290.00|     300.00000         900.00
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0240 727554                          LUMP |    5000.00000        5000.00|   11665.00000       11665.00|   24000.00000       24000.00
  RELOCATE FENCES AND GATES               |                             |                             |
0250 732004                  60.000  TON  |      40.00000        2400.00|      38.00000        2280.00|      56.00000        3360.00
  TOPSOIL (TON)                           |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0260 734013                 430.000  SY   |       0.75000         322.50|       1.00000         430.00|       2.00000         860.00
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0270 735534                 430.000  SY   |       1.50000         645.00|       4.25000        1827.50|       4.00000        1720.00
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0280 743003                 100.000  EADY |      30.00000        3000.00|      30.00000        3000.00|      15.00000        1500.00

  ARROWPANELS, TYPE C                     |                             |                             |
0290 743004                  20.000  EADY |      75.00000        1500.00|     120.00000        2400.00|     100.00000        2000.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0300 743007                 300.000  HOUR |      75.00000       22500.00|      75.00000       22500.00|      75.00000       22500.00
  TRAFFIC OFFICERS                        |                             |                             |
0310 743010                 130.000  EADY |     110.00000       14300.00|     135.00000       17550.00|      75.00000        9750.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0320 743050                5500.000  HOUR |      44.52000      244860.00|      44.52000      244860.00|      44.52000      244860.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0330 743062                 550.000  HOUR |      64.55000       35502.50|      64.55000       35502.50|      64.55000       35502.50

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0340 744505                  10.000  EACH |     550.00000        5500.00|     195.00000        1950.00|     200.00000        2000.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0350 744519                   3.000  EACH |     700.00000        2100.00|     540.00000        1620.00|     550.00000        1650.00
  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |
0360 744520                  35.000  EACH |     850.00000       29750.00|     780.00000       27300.00|     750.00000       26250.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0370 744523                   8.000  EACH |    1175.00000        9400.00|    1150.00000        9200.00|    1200.00000        9600.00
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |
0380 744525                  12.000  EACH |     400.00000        4800.00|     540.00000        6480.00|     550.00000        6600.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0390 745527                3000.000  LF   |      15.00000       45000.00|      11.85000       35550.00|      11.25000       33750.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0400 745528                 160.000  LF   |      10.00000        1600.00|       7.00000        1120.00|       7.00000        1120.00
  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0410 745529                 205.000  LF   |      10.00000        2050.00|       5.50000        1127.50|       6.00000        1230.00
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0420 745542                1830.000  LF   |      28.00000       51240.00|      27.00000       49410.00|      26.00000       47580.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0430 745543                 775.000  LF   |      42.00000       32550.00|      65.00000       50375.00|      62.00000       48050.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0440 745544                 585.000  LF   |       9.00000        5265.00|       7.65000        4475.25|       7.30000        4270.50
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0450 745551                  15.000  LF   |       2.80000          42.00|       6.25000          93.75|       6.00000          90.00
  REMOVAL OF CONDUIT FROM WOOD POLE       |                             |                             |

0460 746774                4425.000  LF   |       9.00000       39825.00|       7.85000       34736.25|       7.50000       33187.50
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0470 746776                  69.000  EACH |      90.00000        6210.00|      97.25000        6710.25|     100.00000        6900.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0480 746830                  16.000  CY   |     800.00000       12800.00|     865.00000       13840.00|     200.00000        3200.00
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
0490 746847                  12.000  EACH |    2300.00000       27600.00|    2375.00000       28500.00|    2300.00000       27600.00
  POLE BASE, TYPE 3                       |                             |                             |
0500 746850                  49.000  EACH |     800.00000       39200.00|     595.00000       29155.00|     560.00000       27440.00
  POLE BASE, TYPE 4                       |                             |                             |

0510 746852                   1.000  EACH |     900.00000         900.00|     972.00000         972.00|    1000.00000        1000.00
  POLE BASE, TYPE 6                       |                             |                             |
0520 747506                   8.000  EACH |    1350.00000       10800.00|     750.00000        6000.00|     800.00000        6400.00
  CABINET BASE                            |                             |                             |
0530 748015                8900.000  SF   |       3.00000       26700.00|       2.75000       24475.00|       3.60000       32040.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0540 748019              134300.000  LF   |       0.20000       26860.00|       0.19000       25517.00|       0.20000       26860.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0550 748026               16700.000  SF   |       1.00000       16700.00|       0.55000        9185.00|       1.10000       18370.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0560 748027                4560.000  LF   |       2.50000       11400.00|       1.95000        8892.00|       3.10000       14136.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0570 748530                 500.000  SF   |       2.50000        1250.00|       3.50000        1750.00|       3.10000        1550.00
  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0580 748548               69300.000  LF   |       0.35000       24255.00|       0.37000       25641.00|       0.36000       24948.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
0590 748549                  50.000  LF   |       0.70000          35.00|       0.75000          37.50|       0.70000          35.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |
0600 748553                  48.000  EACH |     250.00000       12000.00|     300.00000       14400.00|     225.00000       10800.00
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
0610 758000                1040.000  SY   |      25.00000       26000.00|      19.75000       20540.00|      18.00000       18720.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0620 760507              166500.000  SYIN |       0.75000      124875.00|       0.38000       63270.00|       0.33000       54945.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0630 762001                2300.000  LF   |       2.00000        4600.00|       1.15000        2645.00|       1.00000        2300.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0640 762002                 250.000  LF   |       6.00000        1500.00|       4.50000        1125.00|       4.00000        1000.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0650 763000                          LUMP |   36256.00000       36256.00|   15500.00000       15500.00|   30000.00000       30000.00

  INITIAL EXPENSE                         |                             |                             |
0660 763501                          LUMP |    4000.00000        4000.00|    5185.00000        5185.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0670 763621                          LUMP |    4275.00000        4275.00|    2600.00000        2600.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0680 763643                          LUMP |   36256.00000       36256.00|   44650.00000       44650.00|   38000.00000       38000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     2,145,584.00|           $     1,958,102.00|           $     2,048,937.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,145,584.00|           $     1,958,102.00|           $     2,048,937.00
====================================================================================================================================
     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/25/11
                                                                                                                   PAGE : 003 -7
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                  40.000  CY   |      36.00000        1440.00|      30.00000        1200.00|
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 302005                 310.000  TON  |      25.00000        7750.00|      28.00000        8680.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 401696                 440.000  TON  |       9.10000        4004.00|      15.00000        6600.00|
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0040 401823                 570.000  TON  |      84.00000       47880.00|      70.00000       39900.00|
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0050 401833                9180.000  TON  |      75.00000      688500.00|      83.00000      761940.00|
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0060 402000                 100.000  TON  |     340.00000       34000.00|      70.00000        7000.00|

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0070 406001               10400.000  SYIN |       0.82000        8528.00|       2.00000       20800.00|
  HOT-MIX PATCHING                        |                             |                             |
0080 701010                1290.000  LF   |      24.00000       30960.00|      23.25000       29992.50|
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0090 701012                  80.000  LF   |      23.00000        1840.00|      22.20000        1776.00|
  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |
0100 701021                  60.000  LF   |      17.00000        1020.00|      17.00000        1020.00|
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, TYPE 2                      |                             |                             |
0110 701022                  30.000  LF   |      27.00000         810.00|      26.50000         795.00|

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, TYPE 3                      |                             |                             |
0120 701505                  11.000  EACH |     190.00000        2090.00|      53.00000         583.00|
  P.C.C. PARKING BUMPER                   |                             |                             |
0130 705001                6100.000  SF   |       5.30000       32330.00|       5.30000       32330.00|
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0140 705002                2260.000  SF   |       6.40000       14464.00|       6.35000       14351.00|
  P.C.C. SIDEWALK, 6"                     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0150 705007                1060.000  SF   |      34.00000       36040.00|      33.80000       35828.00|
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 705008                4730.000  SF   |      11.00000       52030.00|      10.00000       47300.00|
  CURB RAMP, TYPE 1                       |                             |                             |
0170 705009                4600.000  SF   |      11.00000       50600.00|      10.00000       46000.00|
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0180 705010                 670.000  SF   |      12.00000        8040.00|      11.70000        7839.00|
  CURB RAMP, TYPE 5                       |                             |                             |
0190 708500                  13.000  EACH |     210.00000        2730.00|     200.00000        2600.00|
  REPLACING CATCH BASIN GRATES            |                             |                             |
0200 708504                  13.000  EACH |     210.00000        2730.00|     200.00000        2600.00|
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0210 710001                  59.000  EACH |     850.00000       50150.00|     840.00000       49560.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0220 710002                  89.000  EACH |     530.00000       47170.00|     520.00000       46280.00|
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0230 727502                   3.000  EACH |     430.00000        1290.00|     425.00000        1275.00|
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0240 727554                          LUMP |   11000.00000       11000.00|   11000.00000       11000.00|
  RELOCATE FENCES AND GATES               |                             |                             |
0250 732004                  60.000  TON  |      65.00000        3900.00|      45.00000        2700.00|
  TOPSOIL (TON)                           |                             |                             |
0260 734013                 430.000  SY   |       1.10000         473.00|       1.20000         516.00|
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0270 735534                 430.000  SY   |       4.30000        1849.00|       4.25000        1827.50|
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0280 743003                 100.000  EADY |      29.00000        2900.00|      20.00000        2000.00|
  ARROWPANELS, TYPE C                     |                             |                             |
0290 743004                  20.000  EADY |      67.00000        1340.00|      80.00000        1600.00|
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0300 743007                 300.000  HOUR |      75.00000       22500.00|      75.00000       22500.00|
  TRAFFIC OFFICERS                        |                             |                             |
0310 743010                 130.000  EADY |     130.00000       16900.00|     150.00000       19500.00|
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |

0320 743050                5500.000  HOUR |      44.52000      244860.00|      44.52000      244860.00|
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )

                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0330 743062                 550.000  HOUR |      64.55000       35502.50|      64.55000       35502.50|
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0340 744505                  10.000  EACH |     220.00000        2200.00|     190.00000        1900.00|
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0350 744519                   3.000  EACH |     710.00000        2130.00|     530.00000        1590.00|
  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0360 744520                  35.000  EACH |     850.00000       29750.00|     765.00000       26775.00|
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0370 744523                   8.000  EACH |    1100.00000        8800.00|    1160.00000        9280.00|
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
0380 744525                  12.000  EACH |     260.00000        3120.00|     525.00000        6300.00|
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0390 745527                3000.000  LF   |      13.00000       39000.00|      11.60000       34800.00|
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0400 745528                 160.000  LF   |      11.00000        1760.00|       7.00000        1120.00|

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
0410 745529                 205.000  LF   |       7.50000        1537.50|       5.30000        1086.50|
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0420 745542                1830.000  LF   |      28.00000       51240.00|      26.40000       48312.00|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0430 745543                 775.000  LF   |      63.00000       48825.00|      63.35000       49096.25|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0440 745544                 585.000  LF   |      11.00000        6435.00|       7.50000        4387.50|
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
0450 745551                  15.000  LF   |       3.20000          48.00|      10.00000         150.00|
  REMOVAL OF CONDUIT FROM WOOD POLE       |                             |                             |
0460 746774                4425.000  LF   |       8.90000       39382.50|       7.70000       34072.50|
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0470 746776                  69.000  EACH |     110.00000        7590.00|      95.00000        6555.00|
  LOOP DETECTOR SPLICE                    |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0480 746830                  16.000  CY   |     850.00000       13600.00|     500.00000        8000.00|
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS
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                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0490 746847                  12.000  EACH |    2600.00000       31200.00|    2320.00000       27840.00|
  POLE BASE, TYPE 3                       |                             |                             |
0500 746850                  49.000  EACH |     830.00000       40670.00|     580.00000       28420.00|
  POLE BASE, TYPE 4                       |                             |                             |
0510 746852                   1.000  EACH |    1100.00000        1100.00|     950.00000         950.00|
  POLE BASE, TYPE 6                       |                             |                             |
0520 747506                   8.000  EACH |     890.00000        7120.00|     740.00000        5920.00|
  CABINET BASE                            |                             |                             |
0530 748015                8900.000  SF   |       2.80000       24920.00|       2.70000       24030.00|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0540 748019              134300.000  LF   |       0.19000       25517.00|       0.20000       26860.00|
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0550 748026               16700.000  SF   |       0.53000        8851.00|       0.53000        8851.00|
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0560 748027                4560.000  LF   |       1.90000        8664.00|       1.90000        8664.00|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0570 748530                 500.000  SF   |       3.40000        1700.00|       3.40000        1700.00|
  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
0580 748548               69300.000  LF   |       0.37000       25641.00|       0.36000       24948.00|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0590 748549                  50.000  LF   |       0.73000          36.50|       1.00000          50.00|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |
0600 748553                  48.000  EACH |     300.00000       14400.00|     295.00000       14160.00|
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
0610 758000                1040.000  SY   |      20.00000       20800.00|      20.00000       20800.00|
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0620 760507              166500.000  SYIN |       0.17000       28305.00|       0.30000       49950.00|
  PROFILE MILLING, HOT-MIX                |                             |                             |

0630 762001                2300.000  LF   |       1.10000        2530.00|       1.05000        2415.00|
  SAW CUTTING, HOT MIX                    |                             |                             |
0640 762002                 250.000  LF   |       4.30000        1075.00|       4.25000        1062.50|
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2010
     CALL ORDER   : 003                     CONTRACT ID : T201006111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 07/26/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )

                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0650 763000                          LUMP |   17000.00000       17000.00|   30000.00000       30000.00|
  INITIAL EXPENSE                         |                             |                             |
0660 763501                          LUMP |    2000.00000        2000.00|    2000.00000        2000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0670 763621                          LUMP |    2000.00000        2000.00|    3000.00000        3000.00|
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0680 763643                          LUMP |   64000.00000       64000.00|   55000.00000       55000.00|
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

     SECTION TOTALS                       |           $     2,050,568.00|           $     2,078,300.75|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,050,568.00|           $     2,078,300.75|           $
====================================================================================================================================
     DBE GOALS                             |                 7         %|                  7         %|                            %
====================================================================================================================================


